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1. Background 

 

1.1. Appalachian Power Company (APCo, Appalachian Power, or Company) is pursuing 

additional renewable resources via three Requests for Proposals (RFPs), as described in 

Table 1 below.  

TABLE 1 

RFP Solicitation Details 

PSA Wind and solar energy resources RFP for up to 800 MW via one or 

more purchase and sale agreements (PSAs) for purchase of 100% 

equity interest in a project company. 

PPA RFP for up to 300 MW of energy, capacity, and environmental attributes from 

wind, solar, hydro, and geothermal generating resources via one or more 

power purchase agreements (PPA) will be issued simultaneously. 

REC RFP for renewable energy certificates (RECs) that qualify under 

Virginia’s RPS will be issued simultaneously. 

 

This RFP is associated with the PSA RFP only. 

 

1.2. APCo has issued this RFP to support its requirement to provide its customers with 

carbon-free generation, consistent with the requirements of the Virginia Clean Economy 

Act (VCEA) for a Phase I utility. APCo is required to meet annual targets that reach 

100% by 2050. APCo intends to meet its obligations through a portfolio of projects 

utilizing different ownership models. This RFP is for facilities meeting the definition of 

renewable energy contained in Section 56-585.5.A of the Virginia Code that are to be 

acquired by the utility. 
 

2. Introduction 

 

2.1. American Electric Power Service Corporation (AEPSC) and Appalachian Power 

Company are subsidiaries of American Electric Power Company, Inc. (AEP). AEPSC 

is administering this RFP on behalf of APCo. Each legal entity submitting, or seeking 

to submit, a proposal in response to this RFP is referred to as a “Bidder.” Affiliates of 

AEP and APCo (Affiliate) are not permitted to participate in this RFP. 

 

Appalachian Power serves about 1.1 million customers in West Virginia, Virginia, and 

Tennessee. APCo is headquartered in Charleston, W.Va., with additional regulatory and 

external affairs offices in Roanoke and Richmond, Va.  

 

Our team at American Electric Power (Nasdaq: AEP) is committed to improving our 

customers' lives with reliable, affordable power. We are investing $78 billion from 2026 

through 2030 to enhance service for customers and support the growing energy needs 

of our communities. Our nearly 18,000 employees operate and maintain the nation's 

largest electric transmission system with approximately 40,000 line miles, along with 

more than 252,000 miles of distribution lines to deliver energy to 5.6 million customers 

in 11 states. AEP is also one of the nation's largest electricity producers with 

approximately 32,000 megawatts of diverse generating capacity. We are focused on 
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safety and operational excellence, creating value for our stakeholders, and bringing 

opportunity to our service territory through economic development and community 

engagement. Our family of companies includes AEP Ohio, AEP Texas, Appalachian 

Power (in Virginia, West Virginia, and Tennessee), Indiana Michigan Power, Kentucky 

Power, Public Service Company of Oklahoma, and Southwestern Electric Power 

Company (in Arkansas, Louisiana, east Texas, and the Texas Panhandle). AEP also 

owns AEP Energy, which provides innovative competitive energy solutions nationwide. 

AEP is headquartered in Columbus, Ohio. For more information, visit aep.com. 

 

APCo Service Territory 

 

 
 

 

 

 

 

 
3. RFP Overview 

 

3.1. APCo is requesting Proposals that will result in obtaining up to 800 MWac of nameplate 

rated Wind Energy Resources (Wind Project, Project) and Solar Energy Resources 

(Solar Project, Project). Depending on the results of the RFP, APCo may pursue 

additional resources beyond 800 MWac.  

 

3.2. A Proposal for a Wind Energy Resource or Solar Energy Resource (Base Proposal) is 

required to participate in this RFP. 

 

https://www.aep.com/
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3.3. APCo is seeking Projects that are physically located in the PJM Interconnection, LLC 

Region (e.g., interconnected to the PJM Transmission system) or the APCo Distribution 

System (Section 4.4).  

 

APCo prefers projects located in the Commonwealth of Virginia or the State of West 

Virginia; however, this is not an Eligibility and Threshold Requirement (Section 9.1) 

for participation in the RFP.  

 

3.4. The resources requested in this RFP will be acquired via Purchase and Sale Agreements 

(PSA), subject to regulatory approval, for the purchase of 100% of the equity interest of 

the Project’s limited liability company (Project LLC) as follows: 

 

3.4.1. Development Stage Projects:  Each Development Stage Project bid into this 

RFP must be located in Virginia or West Virginia, have 100% Site Control 

(including easements), land title defects cured, an executed APCo or PJM 

Generation Interconnection and Construction Services Agreements (as 

applicable), must have completed Preliminary Engineering (10%), Permitting 

Plan (See Appendix O), and a Phase I Environmental Site Assessment Report 

(Section 4.1.1). 

 

3.4.2. Build-Transfer Projects: Each Build-Transfer Project must be a complete, 

commercially operable, integrated wind or solar powered electric generating 

plant, including all facilities that are necessary to generate and deliver energy 

into PJM (PJM Interconnection L.L.C.) or the APCo Distribution System by 

the Expected Commercial Operation Date (COD) (Section 4.1.2).  

 

3.4.3. Operating Projects: Each Operating Project must be a complete, commercially 

operable, integrated wind or solar powered electric generating plant (Section 

4.1.3).  

 

3.5. APCo is seeking projects that will qualify for the full (100%) Federal Production Tax 

Credit (PTC) or the full (30%) Federal Investment Tax Credit (ITC) (collectively, 

Federal Tax Credits).  While qualifying for these Federal Tax Credits is not an Eligibility 

and Threshold Requirement (Section 9.1) for participating in the RFP, the value brought 

to the Proposals in buying down the cost of energy by utilization of these tax credits is 

significant and is included in the Company’s Economic Analysis (Section 9.2.1) and 

ranking of each of the respective Proposals. 

 

3.6. Affiliates of AEP and APCo (Affiliate) will not participate in this RFP. 

 

3.7. APCo may execute one or more PSAs as a result of this RFP. 

 

3.8. Any Project(s) with which APCo moves forward as a result of this RFP will be subject 

to APCo’s receipt of the necessary regulatory approvals.   If the Project is domiciled in 

Virginia, APCo can seek a prudency determination at the Virginia State Corporation 

Commission (VA SCC) and will subsequently seek a certificate to own and operate the 
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facility from the VA SCC and, depending on the project, from the West Virginia Public 

Service Commission (WV PSC).  For both Virginia domiciled and non-domiciled 

Projects, APCo will seek approval of cost recovery from the VA SCC and the WV PSC. 

If the WV PSC denies cost recovery or, as applicable, approval of the certificate to own 

and operate a facility, all the associated costs and benefits will be allocated to APCo’s 

Virginia customers. Thus, approvals from the VA SCC are necessary for APCo’s 

acquisition of any Project(s), and the WV PSC’s decision will determine how APCo 

recovers the costs related to the Project(s) from its customers. 

 

3.9. All questions regarding this RFP should be emailed to:  APCo2026RFP@aep.com 

 

APCo will post a list of the non-confidential “Questions and Answers” on its RFP 

website https://www.appalachianpower.com/rfp on a weekly basis following the 

issuance of the RFP until the Proposal Due Date.  

 

3.10. This RFP is not a commitment by the Company to acquire any Project, and it does not 

bind the Company or its Affiliates in any manner. The Company, in its sole discretion, 

will determine which Bidders, if any, it wishes to engage in negotiations with that may 

lead to definitive agreements for the acquisition of one or more selected Projects.  

 

4. Product Description and Requirements 

 

4.1. Project Types: APCo is soliciting Proposals for Build-Transfer Projects, Development 

Stage Projects, and Operating Projects to purchase 100% of the equity interest in the 

Project LLC as follows: 

 

4.1.1. Development Stage Project(s): Purchase of the Project LLC at Closing shall 

include, but not be limited to, the following requirements: 

4.1.1.1. 100% Site Control (including easements), with all land title defects 

cured. 

RFP participation requires that the Bidder must have substantial site 

control (Section 4.6.1); however, 100% Site Control and land title 

defects cured is required at Closing. 

4.1.1.2. Executed PJM Generation Interconnection and Construction Services 

Agreement; or executed APCo Distribution Interconnection 

Agreement (Section 4.7). 

RFP participation requires that the Bidder must have a completed study 

(Section 4.7.1) which remains active in the PJM queue, or 2) have 

submitted an application for the Distribution Impact Study no later than 

April 1, 2025, and receive a completed APCo Distribution Impact 

Study prior to the Proposal Due Date (Section 4.7.2).   

4.1.1.3. Completed Land, Conditional, or Special Use Permit. 

4.1.1.4. Completed Preliminary Engineering (10%), including: 

mailto:APCo2026RFP@aep.com
https://www.appalachianpower.com/business/b2b/energy-rfps/
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• Equipment layout with recommended equipment, 

• Ground coverage ratio, 

• DC/AC ratio, 

• KMZ/KML of the project boundaries, 

• General site assumptions including typical avoided features, 

• Preliminary geotechnical study,  

• Preliminary layouts in PDF and CAD, and   

• T&D interconnection and substation preliminary layouts. 

4.1.1.5. Completed Permitting (see Appendix O) and required federal, state, 

local, and other filings, as necessary. 

4.1.1.6. Completed Phase I Environmental Site Assessment Report. 

4.1.2. Build-Transfer Project(s): Purchase of the Project LLC for Wind and Solar 

Projects will be at Substantial Completion unless the ITC is selected then at 

Mechanical Completion.   

 

4.1.2.1. Mechanical Completion is defined as the Project being mechanically 

completed, assembled, erected, and installed in accordance with the 

terms and conditions of the PSA. 

4.1.2.2. Substantial Completion is achieved once all of the following has been 

completed: (i) Mechanical Completion has been achieved, (ii) the 

Project has been interconnected to the PJM or APCo distribution 

electrical system (APCo System), and (iii) all startup, commissioning, 

and satisfaction of all testing as required by all major contracts and 

interconnection agreements. Punch list related items are not a 

requirement to achieve Substantial Completion; however, are required 

to achieve Final Completion. 

 

4.1.3. Operating Projects: Purchase of Wind or Solar Projects will be after the 

Company obtains Regulatory Approvals (see Section 6.1). Bidders of Operating 

Projects must have 100% ownership of the asset or have documented authority 

to offer the asset into the RFP, and the Projects must not be encumbered by a 

PPA from a 3rd party off-taker by the time of Closing. 

 

4.2. Expected COD: The Company is pursuing Development Stage and Build-Transfer 

Projects that can achieve an Expected COD by 12/15/2029.  

 

4.3. Size:    The minimum acceptable nameplate rated Project size for this RFP is as follows: 

4.3.1. PJM Resources: 50 MWac minimum for Wind and Solar Energy Resources. 

4.3.2. APCo Distribution Resources: 10 MWac minimum for Solar Energy Resources. 

4.4. Location:  Projects must be physically located in the PJM Interconnection L.L.C. Region 

or the APCo Distribution System pursuant to Table 2 below:  
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TABLE 2 

 
 

 

4.5. Local Goods & Services:  APCo encourages the use of local goods or services sourced, 

in whole or in part, from one or more Virginia or West Virginia businesses in the 

construction and/or operation of the Project or United States-based manufacturers using 

materials or product components made in Virginia, West Virginia or the United States.                                                  

 

4.6. Project Development:   

 

4.6.1. Bidder must have established substantial site control of the proposed Project for 

participation in this RFP. Site control must be in the form of direct ownership, 

land lease, land lease option or easement for at least a 35-year period for Wind 

and Solar Projects.  A letter of intent will not be an acceptable form of 

demonstrated site control. 

 

4.6.2. Each Build-Transfer Project must satisfy the applicable AEP Generation 

Facility Standard (Appendix F), including the following requirements, as 

applicable:   

 

4.6.2.1. Solar panels, inverters, trackers, storage equipment, and main power 

transformers (if included), must be manufactured by those approved 

vendors in the applicable AEP Generation Facility Standard (Appendix 

F). 

 

4.6.2.2. Wind Project turbines must be manufactured by GE, Vestas, or 

Siemens-Gamesa (Appendix F). 

 

4.6.3. Resource Analysis: Each project must provide a robust resource analysis as 

follows: 

 

4.6.3.1. Solar Projects: Each Solar Project must submit all Solar Resource 

Information (Appendix H). 

 

4.6.3.2. Wind Projects: Each Wind Project must have a robust wind resource 

analysis/study prepared by an independent consultant which shows the 

expected energy output from the Project utilizing the turbines that will 

be used for the Project. Such analysis should include P50, P75, P90, 

P95 and P99 output with 1-year, 5-year, 10-year, 20-year and 30-year 
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estimates. Bidders are required to provide site information, including 

raw meteorological data to the Company for use by the Company’s 

independent consultant (Appendix I). 

 

4.6.4. New Wind or Solar Projects must have a minimum design life of 30 years. 

Operating Wind or Solar Projects must have a minimum of 10 years of 

operational life remaining based on initial design standards. 

 

4.6.5. Proposals that include the use of Union Labor are preferred by APCo, but 

Proposals with non-Union Labor will be accepted. Bidders must indicate if 

Projects will comply with Prevailing Wage and Apprenticeship Requirements 

(PWAR) tied to the full PTC (100%) or the full ITC (30%) provided under the 

Inflation Reduction Act of 2022. 

 

4.6.6. Bidder shall review and follow AEP’s Supplier Code of Conduct.  The Supplier 

Code of Conduct can be found at:  AEP Code of Conduct 

 

4.7. Interconnection:   

 

4.7.1. Projects must be interconnected to PJM and have either 1) an executed 

Generator Interconnection Agreement (GIA) or Interconnection Service 

Agreement (ISA), 2) a PJM interconnection queue position eligible for the PJM 

“fast lane” with a completed PJM System Impact Study, or 3) a completed 

Phase II Study which remains active in the PJM queue. A copy of the GIA, ISA, 

System Impact Study, or Phase II Study must be included with the Bidder’s 

Proposal. 

OR  

4.7.2. Projects must be interconnected to APCo’s distribution electrical system and 

must have a completed Distribution Impact Study from the APCo Distribution 

Planning Group prior to the Proposal Due Date. In addition, the application for 

the Distribution Impact Study shall have a utility date and timestamp no later 

than April 1, 2025, as detailed in Virginia’s Administrative Code Section 

20VAC5-314-50-A. More information can be found via the following link: 

Chapter 314 - Regulations Governing Interconnection of Small Electrical 

Generators and Storage 

 

4.7.3. If Bidder is pursuing interconnection to the APCo System only, Bidder must 

provide documentation that it is not required by the PJM Rules to interconnect 

with PJM due to backfeed into PJM or as otherwise required by PJM.   

 

4.7.4. Bidders are responsible for following the established policies and procedures 

that are in effect regarding facility interconnection and operation with the 

interconnecting utility and PJM.  

 

https://www.aep.com/assets/docs/b2b/SupplierCodeOfConduct.pdf
https://www.aep.com/assets/docs/b2b/SupplierCodeOfConduct.pdf
https://law.lis.virginia.gov/admincode/title20/agency5/chapter314/section50/
https://law.lis.virginia.gov/admincode/title20/agency5/chapter314/section50/
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4.7.5. The Bidder is responsible for all costs associated with transmission or 

distribution interconnections and system upgrades as required by the 

interconnecting utility and PJM.   
 

5. Bid Price and Structure: 

 

5.1. Development Stage Projects:  Development Stage Project Proposals will include a two-

component pricing structure as follows: 

5.1.1. Closing Price (Appendix C):  The Closing Price will be for the purchase of 

100% of the equity interest of the Project’s limited liability company (Project 

LLC).  The Closing Price will be paid upon the Bidder satisfying the conditions 

included in Section 4.1.1. The Closing Price shall also include any costs 

associated with meeting the credit requirements stated in the Form PSA.  

 

5.1.2. Build-Out Cost Estimate (Appendix C):  A Build-Out Cost Estimate, utilizing 

the Bid Price Breakdown in Appendix C, shall be provided by the Bidder and 

is a good faith estimate which will include, but is not limited to, all estimated 

direct costs to further develop, permit, engineer, procure equipment, construct, 

startup and commission the facility.  

 

5.2. Build-Transfer and Operating Projects: 

 

5.2.1. Proposal pricing must be for the Company’s acquisition of a turnkey Project 

that is a complete, commercially operable, and integrated wind or solar powered 

electric generating plant (Appendix C). 

 

5.2.2. Seller shall use Appendix C, and any other attachments as needed, to fully 

articulate the pricing of its Proposal. 

 

5.2.3. The PSA will be for the purchase of 100% of the equity interest of the Project 

LLC. For Build-Transfer Projects, payment by APCo to the Bidder will be at or 

near Substantial Completion for Wind and Solar Projects, unless the ITC is 

selected then at Mechanical Completion. For Operating Projects, payment by 

APCo will be made at Closing. The Company will not make any progress 

payments.  

 

5.2.4. Proposal pricing must include the costs associated with the following: 

 

5.2.4.1. Costs associated with ALTA/title insurance and construction 

financing. 

5.2.4.2. A minimum of two-year comprehensive warranty from a creditworthy 

entity for all work and equipment including design, labor and materials, 

and fitness for purpose;  
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5.2.4.3. Transmission and interconnection facilities required for the Project, 

including system or network upgrades, as required by the 

interconnecting utility and PJM; 

5.2.4.4. All costs associated with the development, engineering, procurement, 

construction, commissioning and testing of the facility; 

5.2.4.5. Transfer of all property rights and/or any land lease(s) / easements. The 

Bidder must own the land hosting the O&M facility and the project 

substation in fee simple and not leased; 

5.2.4.6. Any costs associated with meeting the credit requirements stated in the 

Form PSA.  

 

5.2.5. In addition to Sections 5.2.1 – 5.2.4 above, the following sub-sections are 

specific Bid Price requirements for Wind and Solar and must be included in 

Proposal pricing (as applicable for each resource in Bidders Proposal(s)): 

 

5.2.5.1. Wind Projects:  Wind Projects must be designed for a minimum 30-

year life (10-years remaining for Operating Resources). Pricing for 

Wind Projects must include, but not be limited to, approved wind 

turbine generators with 30-year life certification (as sited) from 

manufacturer, balance of plant equipment, operations and maintenance 

(O&M) facilities, project substation, generation tie-line, SCADA, IT, 

all facilities required to deliver energy into PJM, post-commercial 

operation testing activities and associated costs, including the 

installation and removal of any temporary test meteorological stations. 

 

5.2.5.2. Solar Projects:  Solar Projects must be designed for a minimum 30-year 

life (10-years remaining for Operating Resources). Pricing for Solar 

Projects must include, but not be limited to, solar modules, inverters, 

racking, tracking system, balance of plant equipment, O&M facilities 

(if applicable), project substation, generation-tie line, SCADA, IT, and 

all facilities required to deliver energy into PJM or APCo’s distribution 

electrical system.    

 

5.3. Project Payment Schedule:   

5.3.1. Development Stage and Operating Projects: One payment under the PSA will 

be made at Closing. 

 

5.3.2. Build-Transfer Projects: Payments shall be made in accordance with the PSA 

for that resource type (See Appendix E for definitions and additional details). 

The Company will not make any progress payments.  

 

5.4. Prices must be firm, representing best and final bid. Proposals and bid pricing must be 

valid for at least 150 days after the Proposal Due Date. 
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5.5. The Proposal and/or the Proposal Bid Price shall not be contingent upon awarding an 

operations and maintenance agreement for the Project. 

 

6. RFP Schedule 

 

6.1. The schedule and deadlines set out in this section apply to this RFP. APCo reserves the 

right to revise this schedule at any time and at its sole discretion.  

 

RFP Schedule Target Date 

RFP Issued    05/26/26 

Proposal Due Date 
07/15/26  

(3 p.m. EST) 

Final Project Selection 10/14/26 

Contract Execution By 04/16/27 

Submit Petition to State Regulatory Commissions for Approval By 05/14/27 

Receipt of Regulatory Approval Order(s) By 11/30/27 

Closing (Operating Projects) 
Upon receipt of 

Regulatory Approval 

Order(s) 

Closing (Development Stage Projects) 

Upon receipt of 

Regulatory Approval 

Order(s) and after Closing 

Conditions Satisfied 

Notice to Proceed (NTP) (Build-Transfer Projects) By 02/01/28 

Commercial Operation By 12/15/29 

 

7. Proposal Submission 

 

7.1. Bidders are required to execute  a Confidentiality Agreement (CA) prior to receiving 

detailed instructions on how to access the following documents and submit Proposals: 

• Tax Credit Information Form, Environmental Form, Electronic Project 

Summary Form (Appendix B) 

• “Bid Price Breakdown” spreadsheet (Appendix C) 

• Form PSA (Appendix E) 

• AEP Generation Facility Standards (Appendix F) 

• Solar Resource Information (Appendix H) 

• Wind Resource Information (Appendix I) 

• “Project Land Decom Property Taxes” spreadsheet (Appendix K) 

• Permitting Plan (Appendix O) 

 

7.2. To request APCo’s Form CA, Bidders must 1) email (APCo2026RFP@aep.com) and 

2) include the following documentation: 

 

• Supporting documentation of Bidder’s experience in developing, engineering, 

procuring equipment, constructing, and commissioning similar wind or solar 

mailto:APCo2026RFP@aep.com
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powered electric generation facilities in the United States or Canada of a size 

comparable to that of the Bidder’s proposed Project and/or otherwise have 

demonstrated appropriate experience. 

• Verification of substantial Site Control as required by Section 4.6.1. 

• The completed PJM Study as required by Section 4.7.1 or the completed 

Distribution Impact Study from the APCo Distribution Planning Group as 

required by Section 4.7.2. 

 

7.3. Proposals must be complete in all material respects and shall be submitted electronically 

no later than 3 p.m. EST on the Proposal Due Date via a APCo’s RFP SharePoint site.  

Detailed instructions on how to submit Proposals will be provided upon executing a CA. 

 

7.4. The Company reserves the right to solicit additional Proposals, if deemed necessary to 

do so, and the right to submit additional information requests to Bidders during the 

Proposal evaluation process.  

 

7.5. Proposals and bid pricing must be valid for at least 150 days after the Proposal Due Date 

at which time Proposals shall expire unless the Bidder has been notified that its Proposal 

has been included in the Final Project Selection. 

 

7.6. A Proposal must be as comprehensive as possible to enable the Company to make a 

definitive and final evaluation of the Proposal’s benefits to its customers without further 

contact with the Bidder. 

 

8. Proposal Content 

 

Bidders must submit the following information for Proposals.  All electronic versions of the 

Appendices shall be uploaded to the designated folders in the SharePoint site. 

 

8.1. A completed Proposal Content Check Sheet (Appendix A).  

 

8.2. An executive summary of the Project’s characteristics and milestone schedule, including 

any unique aspects and benefits. 

 

8.3. A completed Project Summary (Appendix B) for Solar Projects or Wind Projects, 

including the electronic Project Summary Form (link to form in the SharePoint site), the 

separate Tax Credit Information Form and the Environmental Form (forms included in 

the RFP SharePoint site) which must also include the following attachments: 

 

• PTC/ITC Strategy: Complete the separate Tax Credit Information Form included 

in Appendix B.  

• Interconnection Studies: Include a copy of all completed interconnection studies 

(i.e., System Impact Study, Phase I Study, Phase II Study, Facilities Study, GIA, 

ICSA etc.). 
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• Site Layout: Include a diagram or map identifying the Project boundary with 

anticipated placement of major equipment and other project facilities, including 

transmission layouts and point of interconnection. Bidders must also include the 

.KMZ files of the Site Layout that shows the proposed site plan, site boundaries, 

exclusion areas, collection lines, gen-tie, wind turbine locations for Wind 

Projects or solar panel layout for Solar Projects, etc. 

• Site Control Documents: Attach a copy of all leases, easements or other 

ownership documentation including to the point of interconnection. Only 

attaching Memorandums of Lease or Easement documents will not meet the RFP 

requirement to provide documents pursuant to Appendix B. 

• Environmental Form & Environmental Report Summary: Complete the separate 

Environmental Form included in Appendix B and attach a summary of all 

environmental studies, reports and agency meetings associated with the Project. 

• Equipment Warranty Information: Include detailed information regarding the 

equipment (i.e., wind turbine, solar module, inverter, etc.) manufacturer’s 

warranty offering including parts and labor coverage and other key terms. 

 

8.4. A completed Proposal Bid Pricing (word doc) and Bid Price Breakdown (spreadsheet) 

(Appendix C). 

 

8.5. A completed Bidder’s Credit-Related Information and Bidder Profile (Appendix D), 

which must include: 

 

• The identity of all persons and entities that have a direct or indirect ownership 

interest in the Project. 

• Copies of the Annual Reports for the three most recent fiscal years and quarterly 

reports for the most recent quarter ended, if available. 

• At least three third-party references. 

 

8.6. Acknowledgement that the applicable Form PSA is acceptable to Bidder or a 

comprehensive list of exceptions to the terms and conditions contained in the Form PSA 

(Appendix E). Prior agreement by AEP in previous negotiations does not constitute 

acceptance of an exception.   

 

8.7. Acknowledgement that the applicable AEP Generation Facility Standard and Scope of 

Work are acceptable to Bidder or a list of any proposed comments or exceptions to the 

applicable AEP Generation Facility Standard and Scope of Work (Appendix F).  

 

8.8. Acknowledgement that the AEP Requirements for Connection of Facilities are 

acceptable or a list of any proposed exceptions to the AEP Requirements for Connection 

of Facilities (Appendix G). 

 

8.9. All required Resource Information for the corresponding resource type in Appendix H 

(Solar) and/or Appendix I (Wind). 
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8.10. A completed Appendix K, which must include: 

 

• Expected Land Lease Costs by year for at least a 35-year operating period for 

Wind and Solar Projects. Projects must report all land obligations (e.g., options 

to lease or purchase land, royalties, easement payments, etc.) to ensure APCo 

has a full understanding of the all-in costs to support the land rights needed for 

the Project. Any leases that include revenue-based royalty structures or 

uncapped annual Land Lease Cost increases must be amended prior to closing 

any PSA transaction. Land Lease Costs will be used in the Company’s Economic 

Analysis (Section 9.2.1); 

• Estimated decommissioning costs include typical costs to remove the facility 

and restore the site, any bond release or other end-of-life payment obligations, 

and any expected salvage value. In addition, Bidder shall provide any completed 

decommissioning studies; 

• Expected Property Taxes, including any abatements or payments in lieu of taxes 

(PILOTs). In addition, Bidder shall provide a written description of the current 

status of efforts to secure abatements or PILOTs being sought, details about any 

local or state abatement programs available and restrictions on such programs, 

and how such figures were determined and calculated. 

 

8.11. Bidder shall provide basic project technical due diligence material (Appendix L). 

 

8.12. A completed Appendix M, which must include: 

• Use of Local Goods & Services: Plan for the use of local goods or services 

sourced, in whole or in part, from one or more Virginia or West Virginia 

businesses in the construction and/or operation of the Project. The bidder should 

identify these Virginia or West Virginia resources in its Proposal. (Section 4.5). 

• Environmental Justice: A description of environmental justice factors by the 

Environmental Justice Act (Virginia Code §§ 2.2-234, et. Seq.) that are relevant 

to the Project. If an Environmental Justice or Fenceline community is potentially 

affected by the Project, list the steps taken by the Project regarding the 

Commonwealth of Virginia’s environmental justice policy. 

 

8.13. Permitting Plan:  Attach a comprehensive permit matrix that lists and describes all 

required permits, including, but not limited to, Federal (USFWS, FAA), State, County, 

City, etc. as detailed in Appendix O. For each permit, include the status, duration, 

planned steps, any known mitigation requirements, critical milestones, and timelines. 

 

8.14. Development Stage Projects:  Bidders submitting a Development Stage Project Proposal 

for ownership transfer to APCo as described in Section 4.1.1 shall include: 

 

• Build-Out Cost Estimate, utilizing the Bid Price Breakdown (Appendix C); 

• Additional Proposal Content (Appendix P); 
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• Optional Development Services Agreement (Appendix P):  Bidder may provide 

a proposal for a Development Services Agreement to complete development 

(e.g., permitting, land title perfection, interconnection studies, etc.) of the 

proposed Development Stage Project for ownership transfer at or near the time 

that Notice to Proceed would occur. For avoidance of doubt, APCO will consider 

Proposals for sale of Development Stage Projects with and without a 

Development Services Agreement. Interested Bidders are requested to provide a 

term sheet or draft form of Development Services Agreement. 

 

8.15. Operating Projects: Bidders submitting Operating Project Proposals shall include 

Additional Proposal Content detailed in Appendix Q. 

 

9. Proposal Evaluation 

 

Proposals must include all applicable content requirements as described in Section 8. APCo 

will consider bids that are reliable, feasible and represent a reasonable cost means of 

satisfying the requirements of this RFP. The Evaluation Process, which includes three 

phases, is central to the success of APCo’s RFP process.   

 

Section 9.1:  Eligibility and Threshold Requirements 

Section 9.2:  Detailed Analysis 

Section 9.3:  Final Project Selection 

 

9.1. Eligibility and Threshold Requirements:  A preliminary screening of each Proposal will 

be undertaken by the Company to determine if the Proposal is eligible to proceed to the 

Detailed Analysis phase.  Proposals must include all applicable content requirements as 

described in Section 8, and Bidders and their associated Proposals must satisfy the 

following Eligibility and Threshold Requirements: 

 

9.1.1. Base Proposal must be for a Purchase and Sale Agreement for a Solar Project 

or Wind Project (Section 3.2). 

 

9.1.2. Development Stage Projects must be located in Virginia or West Virginia.  

Bidder must provide a detailed plan for achieving the criteria detailed in Section 

4.1.1 regarding 100% Site Control (including description of known land title 

defects and plan for curing), PJM Agreements, Preliminary Engineering, 

Permitting, and completion of Phase I Environmental Site Assessment Report 

(Section 4.1.1). 

 

9.1.3. Projects must have an Expected COD by 12/15/2029 (Section 4.2).  

 

9.1.4. Projects must have a minimum nameplate rating as follows (Section 4.3 and 

Section 4.6.4.): 

 

- PJM Resources: 50 MWac minimum for Wind or Solar. 

- APCo Distribution Resources: 10 MWac minimum for Solar. 
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9.1.5. Projects must be physically located in the PJM Interconnection L.L.C. Region 

(e.g., interconnect to the PJM Transmission system) or the APCo System 

(Section 4.4). 

 

9.1.6. Bidder must have established substantial Site Control (Section 4.6.1).  

 

9.1.7. Equipment Supplier Requirements: Wind Projects and Solar Projects must be 

manufactured by those approved vendors in the applicable AEP Generation 

Facility Standard (Section 4.6.2). 

 

9.1.8. Resource Information: Bidder must submit all required Resource Information 

listed in Appendix H (Solar) and Appendix I (Wind) for the proposed resource 

type (Section 4.6.3). Operating Projects must also submit all additional proposal 

content listed in Appendix Q (Section 8.16). 

 

9.1.9. New Solar or Wind Projects must have a minimum design life of 30 years. 

Operating Wind or Solar Projects must have a minimum of 10 years of 

operational life remaining based on initial design standards (Section 4.6.5).   

 

9.1.10. Projects must have either 1) an executed Generator Interconnection Agreement 

(GIA) or Interconnection Service Agreement (ISA), 2) a PJM interconnection 

queue position eligible for the PJM “fast lane” with a completed PJM System 

Impact Study, 3) a completed Phase II Study which remains active in the PJM 

queue (Section 4.7.1), or 5) have received a completed APCo Distribution 

Impact Study prior to the Proposal Due Date. (Section 4.7.2). 

   

9.1.11. Bidder must include requested financial information (Appendix D) so that the 

Company can conduct a financial wherewithal assessment. The Proposal Bid 

Price shall include any costs associated with meeting the credit requirements 

stated in the Form PSA (Section 5.2.4.6). 

 

9.1.12. Proposal Bid Price shall not be contingent upon an operations and maintenance 

agreement for the Project (Section 5.5).  

 

9.1.13. Bidder or its affiliates shall have completed the development, engineering, 

equipment procurement and construction of similar solar or wind projects 

within the United States or Canada of a size comparable to that of the Bidder’s 

proposed Project and/or have demonstrated appropriate experience (Section 

7.2).  

 

9.1.14. Bidder’s exceptions to the Form PSA, considered individually or in the 

aggregate, are minimally acceptable to the Company as a basis for further 

discussions (Section 8.6). Prior agreement by AEP in previous negotiations 

does not constitute acceptance of an exception.  
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9.1.15. Proposal must include detailed exceptions, if any, to the applicable AEP 

Generation Facility Standard and Scope of Work in Appendix F (Section 8.7).  

 

9.1.16. Bidder must address Environmental Justice requirements (Section 8.13). 

 

9.1.17. The Company reserves the right to reject any Proposal which proceeded to the 

Detailed Analysis phase, but which is subsequently determined by the 

Company not to satisfy the Eligibility and Threshold Requirements, the 

Proposal Content requirements described in Section 8, or the Bid Price and 

Structure requirements described in Section 5.          

 

9.2. Detailed Analysis:  Proposals meeting the Eligibility and Threshold Requirements in 

Section 9.1 will move to the Detailed Analysis phase, which is comprised of the 

Economic Analysis and the Non-Price Factor Analysis set forth below. 

 

9.2.1. Economic Analysis: The Economic Analysis will include the calculation of the 

Value to Cost (V/C) Ratio. Additional details with supporting definitions are 

outlined below.  

 

Total Cost: The Company will determine the present value of the costs of each 

qualifying Proposal.  This Total Cost calculation is based on a PSA Proposal’s 

Bid Price ($M)1 plus projected operations and maintenance costs (including 

land lease costs), Transmission and Congestion costs, tax expenses, 

decommissioning costs (including expected salvage), terminal value, and 

applicable Federal Tax Credits. Other costs may be included based on the 

Company’s discretion to appropriately evaluate each Proposal to ensure the 

Company is comparing all qualifying Proposals on an equivalent basis. 

 

Transmission and Congestion Costs: Transmission and Congestion Costs will 

be determined by the Company’s transmission screening analysis.  The 

transmission screening analysis will evaluate (i) transmission facilities cost and 

the network upgrade cost allocated to the Proposal, (ii) expected cost of 

transmission congestion and losses to the APCo load zone and (iii) cost of 

deliverability and curtailment risk mitigation that the Company calculates to 

ensure that the resources can be designated as firm resources to meet 

Company’s capacity obligations. Transmission and Congestion Costs will be 

included in Total Cost calculations. 

 

Total Value: The Company will determine the present value of all the value 

streams of each qualifying Proposal.  The value streams include the expected 

PJM revenues for the Proposal’s energy and ancillary services, the expected 

value of renewable energy certificates (RECs), capacity value, and any 

applicable terminal value.  Additionally, other value streams and financial 

 
1 Bid Price for Development Stage Projects will include the Proposal’s Closing Price in addition to the Proposal’s Build-

Out Cost Estimate, which may be modified by APCo in its sole discretion. 
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metrics may be included based on the Company’s discretion to appropriately 

evaluate each Proposal to ensure the Company is comparing all qualifying 

Proposals on an equivalent basis. 

 

Accredited Capacity: Accredited Capacity shall be computed by adjusting a 

qualifying Proposal’s applicable nameplate by the forecasted adjustments that 

are used, or are expected to be used, by the PJM RTO to determine the number 

of MW that the Company will be credited for use in meeting applicable capacity 

obligations. These adjustments will include, but are not limited to, summer and 

winter Effective Load Carrying Capability (ELCC) adjustments and forced 

outage rate adjustments. 

 

9.2.2. Non-Price Factor Analysis:  The Non-Price Factor Analysis will be comprised 

of the following factors: 

9.2.2.1. Project Location.  The Company has a preference for Projects that 

are located in VA or WV and interconnected to APCo’s 

Transmission or Distribution System. 

 

9.2.2.2. Project’s (including associated transmission and interconnection 

facilities) impact on wildlife, the environment, and other natural and 

cultural resources. 

 

9.2.2.3. Project’s (including associated transmission and interconnection 

facilities) impact on Environmental Justice and Fenceline 

communities.  

 

9.2.2.4. Bidder’s exceptions to the Form PSA. The Company will review the 

exceptions the Bidder proposed to the Company’s form agreement 

with a focus on risks or additional costs to the Company. Prior 

agreement by AEP in previous negotiations does not constitute 

acceptance of an exception.  

 

9.2.2.5. Bidder’s exceptions to the applicable AEP Generation Facility 

Standard and Scope of Work. 

 

9.2.2.6. The development status of Bidder’s generation facility including, 

but not limited to, site control, permitting status, design, 

engineering, major equipment and construction labor arrangements 

(e.g., wind turbines, solar panels, inverters, racking and tracking, 

main power transformers, collector station breakers, other 

equipment, and BOP agreements), community outreach or 

opposition, etc. 

 

9.2.2.7. Status of interconnection process with PJM or APCo distribution, as 

applicable. 
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9.2.2.8. Bidder’s ability to meet contractual credit requirements through the 

review of recent financial statements, ability to post collateral and 

raise capital, and any other relevant financial information including 

current credit ratings will also be assessed. 

 

9.2.2.9. Community relations and economic development considerations.  

 

9.2.2.10. Bidder’s use of 1) Virginia or West Virginia sourced goods or 

services or, 2) Virginia, West Virginia or United States-based 

manufacturers using materials or product components made in 

Virginia, West Virginia or the United States. 

 

9.2.2.11. Bidder’s experience in developing similar projects as included in the 

Proposal as well as Bidder’s operating history of similar generation 

facilities. 

 

9.3. Final Project Selection:  APCo will consider bids that are reliable, feasible and represent 

a reasonable cost means of satisfying the requirements of this RFP. Based on the results 

of the Detailed Analysis described above, the Company will determine which Projects 

will be included in the Final Project Selection.  The Company will notify Bidders 

whether or not their Proposal has been selected and negotiation of definitive agreements 

will commence with Bidders whose Proposals have been selected. 

 

10. Reservation of Rights 

 

A Proposal will be deemed accepted only when the Company and the successful Bidder have 

executed definitive agreements for the Company’s acquisition of the Project. The Company 

has no obligation to accept any Proposal, whether the stated price in such Proposal is the 

lowest price offered, and the Company may reject any Proposal in its sole discretion and 

without any obligation to disclose the reason or reasons for rejection. 

 

By participating in the RFP process, each Bidder agrees that any and all information 

furnished by or on behalf of the Company in connection with the RFP is provided without 

any representation or warranty, express or implied, as to the usefulness, accuracy, or 

completeness of such information, and neither the Company nor its Affiliates nor any of their 

personnel or representatives shall have any liability to any Bidder or its personnel or 

representatives relating to or arising from the use of or reliance upon any such information 

or any errors or omissions therein. 

 

The Company reserves the right to modify or withdraw this RFP, to negotiate with any and 

all qualified Bidders to resolve any and all technical or contractual issues, or to reject any or 

all Proposals and to terminate negotiations with any Bidder at any time in its sole discretion. 

The Company reserves the right, at any time and from time to time, without prior notice and 

without specifying any reason and, in its sole discretion, to (a) cancel, modify or withdraw 

this RFP, reject any and all Proposals, and terminate negotiations at any time during the RFP 

process; (b) discuss with a Bidder and its advisors the terms of any Proposal and obtain 
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clarification from the Bidder and its advisors concerning the Proposal; (c) consider all 

Proposals to be the property of the Company, subject to the provisions of this RFP relating 

to confidentiality and any confidentiality agreement executed in connection with this RFP, 

and destroy or archive any information or materials developed by or submitted to the 

Company in this RFP; (d) request from a Bidder information that is not explicitly detailed in 

this RFP, but which may be useful for evaluation of that Bidder’s Proposal; (e) determine 

which Proposals to accept, favor, pursue or reject; (f) reject any Proposals that are not 

complete or contain irregularities, or waive irregularities in any Proposal that is submitted; 

(g) accept Proposals that do not provide the lowest evaluated cost; (h) determine which 

Bidders are allowed to participate in the RFP, including disqualifying a Bidder due to a 

change in the qualifications of the Bidder or in the event that the Company determines that 

the Bidder’s participation in the RFP has failed to conform to the requirements of the RFP; 

(i) conduct negotiations with any or all Bidders or other persons or with no Bidders or other 

persons; (j) execute one or more definitive agreements with any Bidder, and (k) utilize a 

Bidder’s completed Appendices and any supplemental information submitted by the Bidder 

in any its regulatory filings. 

 

11. Confidentiality  

 

APCo will take reasonable precautions and use reasonable efforts to maintain the 

confidentiality of all bids submitted. Bidders should clearly identify each page of information 

considered to be confidential or proprietary. APCo reserves the right to release any Proposal 

to agents or consultants for purposes of Proposal evaluation. APCo’s disclosure policies and 

standards will automatically bind such agents or consultants. Regardless of confidentiality, 

all such information may be subject to review by or in proceedings before the appropriate 

state authority, or any other governmental authority or judicial body with jurisdiction relating 

to these matters and may be subject to legal discovery.  Under such circumstances, APCo 

and AEPSC will make reasonable efforts to protect Bidder’s confidential information. 

 

12. Bidder’s Responsibilities 

 

12.1. It is Bidder’s responsibility to submit all requested material by the deadlines specified 

in this RFP.  

 

12.2. The Bidder should make its Proposal as comprehensive as possible so that APCo may 

make a definitive and final evaluation of the Proposal’s benefits to its customers without 

further contact with the Bidder. 

 

12.3. Bidders are responsible for the timely completion of the project and are required to 

submit proof of their financial and technical wherewithal to ensure the successful 

completion of the project. 

 

12.4. The Bidder will be responsible for any expenses Bidder incurs in connection with the 

preparation and submission of a Proposal and/or any subsequent negotiations regarding 

a Proposal in response this RFP.  APCo will not reimburse Bidders for their expenses 
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under any circumstances, regardless of whether the RFP process proceeds to a 

successful conclusion or is abandoned by APCo at its sole discretion. 

 

13. Contacts  

 

13.1. General RFP Questions:  All correspondence and questions regarding this RFP, except 

for interconnection-related questions, should be directed to: 

 

APCo2026RFP@aep.com 

 

13.2. PJM Interconnection:  All correspondence and questions regarding the PJM 

Interconnection process can be found at: 

 

PJM Interconnection 

 

13.3. APCo Distribution Interconnection: All correspondence and questions regarding 

interconnection to the APCo System should be directed to: 

 

                              APCoDGCoordinator@aep.com 

mailto:APCo2026RFP@aep.com
https://www.pjm.com/planning/service-requests/application-and-forms
mailto:APCoDGCoordinator@aep.com
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Appendix A 

 

Proposal Content Check Sheet 

Section Item Completed 

8.2 Executive Summary  

8.3 Appendix B (Project Summary) – Completed Form in Word  

- Completed Electronic Project Summary Form (Link in SharePoint 

Site) 

 

Attachments Required:  

- Tax Credit Information Form   

- Interconnection Studies  

- Site Layout  

- Site Control Documents  

- Environmental Form & Environmental Report Summary  

- Equipment Warranty Information  

8.4 Appendix C (Proposal Bid Pricing and Bid Price Breakdown)  

8.5 Appendix D (Bidder’s Credit-Related Information)  

8.6 Appendix E (Form Purchase and Sale Agreement)   

8.7 Appendix F (AEP Generation Facility Standard)  

8.8 Appendix G (AEP Requirements for Connection of Facilities)  

8.9 Appendix H (Solar Resource Information)  

Appendix I (Wind Resource Information)  

Appendix J RESERVED  

8.11 Appendix K (Projected Land Lease / Decom. Costs / Property Taxes)  

8.12 Appendix L (Project Technical Due Diligence Material)  

8.13 Appendix M (Local Goods & Services / EJ)  

 Appendix N RESERVED   

8.14 Appendix O (Permitting Plan)  

8.15 Appendix P (Development Stage Projects Add’l Proposal Content)  

8.16 Appendix Q (Operating Projects Proposal Content)  
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Appendix B 
Project Summary 

 

Company Information 

Bidder (Company):    

Contact Name:   

Contact Title:   

Address:   

City:   State:   Zip Code:   

Work Phone:   Cell Phone:   

Email Address:   

Is the Proposal being submitted through a partnership, joint venture, consortium, or other 

association (Y/N)? 

If so, please identify all partners, joint ventures, members, or other entities or persons 

comprising same: 
 

General Project Information 

Project Name:    

Resource Type (Wind, Solar): 

Project Site Location (County, State):                                   

Expected Commercial Operation Date:     

Does the Project have substantial site control including to the Point of Interconnection (Y/N):  

 
Does the Project qualify for Federal PTC or ITC and applicable percentage (%): 

Will the Project comply with Prevailing Wage and Apprenticeship Requirements (PWAR) 

(Y/N): 

Will the Project comply with all applicable Foreign Entity of Concern Requirements (FEOC) 

(Y/N): 

Refer to Appendix B (Attachments Required) for PTC/ITC Strategy requested. 
 

Solar Project Information 

Module Manufacturer / Model: Annual Degradation (%): 

Configuration (Fixed Tilt / Single Axis):                                                  Design Life (Yrs.):  

Inverter Manufacturer / Model: Expected Annual Availability (%): 

Solar Project Nameplate (MWac):   

Solar Project Nameplate (MWdc): 

Remaining Useful Life if Operational 

(Yrs.): 

Expected Annual Energy (MWh): Capacity Factor (%): 

Appendix H (Item 4) 8760 Total (MWh):                      

(Value MUST match Expected Annual Energy above) 

Refer to Appendix H (Solar Resource Information) for additional solar information requested. 
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Wind Project Information 

Wind Turbine Manufacturer: Model: 

Wind Project Nameplate (MWac): Design Life (Yrs.): 

Number of Turbines: Remaining Useful Life if Operational 

(Yrs.): 

Independent Wind Resource Study Included 

(Y/N): 

 

Source of Independent Wind Resource 

Study: 

 
Indicate if turbine-specific site suitability report completed/included in Proposal (Y/N): 

Indicate if turbines have a cold weather package included (Y/N): 

Year 1 Expected Annual Energy (MWh)1: Year 1 Capacity Factor (%)1: 

Expected Annual Energy (MWh)2: 
Capacity Factor (%)2: 

Expected Annual Availability (%): 

Appendix I (Item 8) 8760 Total (MWh):           

(Value MUST match Expected Annual Energy above) 

Note 1: Year 1 production data is required to account for potential lower Year 1 production 

due to routine maintenance associated with the break-in period. 

Note 2: Expected Annual Energy (MWh) represents a typical year’s production following Year 

1. 

Refer to Appendix I (Wind Resource Information) for additional wind information requested. 

 

Interconnection (PJM) 
PJM Queue #:                                                         Substation Name / Voltage: 

Transmission Provider: 

Point of Interconnection with: 

Phase I / Feasibility Study Complete (Y/N): Phase I / Feasibility Study Report Date: 

Phase II / System Impact Study Complete 

(Y/N): 

Phase II / System Impact Study Report Date: 

Phase III / Facilities Study Complete (Y/N): Phase III / Anticipated Facilities Study 

Completion Date: 

 

ISA/GIA Complete (Y/N): ISA/GIA Date: 

PJM Interconnection Status (describe): 

 

 
 

Refer to Appendix B (Attachments Required) for Interconnection Studies requested. 
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Interconnection (APCo Distribution) 
Application #:                 

                                         

Substation Name / Voltage: 

 

Distribution Impact Study Complete (Y/N): 

 

Distribution Impact Study Report Date: 

 

Interconnection Cost Estimate:   
 

APCo Distribution Interconnection Status (describe): 

 
 

Refer to Appendix B (Attachments Required) for Interconnection Studies requested. 

 

Site Information 

Site Legal Description:    

Address:   

City:   State:   Zip Code:   

County: Latitude: Longitude: 

Site Control (lease, easement, own, site purchase pending, etc.): 

 

 
Site Acres Required: 

   

Site Acres Secured: 

Site Acres Secured (as % of Req.):  

Is there potential for expansion (Y/N): If yes, acres available: 

Refer to Appendix B (Attachments Required) for Site Layout and Site Control Documents requested. 

 

 

Solar Projects Completed 
Provide a summary of all solar projects that Bidder has successfully developed and completed 

in the United States or Canada of a size comparable to that of the Bidder’s proposed Project. 

For each project, describe the Bidder’s specific role in the project. 

Project Location MW COD Bidder’s Role 

     

     

     

     

     

     

     

     

 Total MW =     
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Wind Projects Completed 
Provide a summary of all wind projects that Bidder has successfully developed and 

completed in the United States or Canada of a size comparable to that of the Bidder’s 

proposed Project. For each project, describe the Bidder’s specific role in the project. 

Project Location MW COD Bidder’s Role 

     

     

     

     

     

     

     

     

 Total MW =    

 

 

 

 

 

Attachments Required 

 
Tax Credit Information Form: A separate form will be provided in the RFP SharePoint site 

(Appendix B folder) that Bidder must complete. 

Interconnection Studies: Include a copy of all completed interconnection studies (i.e., System 

Impact Study, Distribution Impact Study, Facilities Study, etc.) 

 

Site Layout:  Attach a diagram or map identifying the Project boundary with anticipated 

placement of major equipment and other project facilities, including transmission layouts and 

Point of Delivery. Bidders must also include a .KMZ files of the proposed site plan including 

the layout, site boundaries, exclusion areas, collection lines, gen-tie, wind turbine locations for 

Wind Projects, solar panel locations for Solar Projects, etc. 

 

Site Control Documents: Attach a copy of all leases, easements or other ownership 

documentation including to the point of interconnection. Only providing Memorandums of 

Lease or Easement documents will not meet the requirements set for in this RFP. 

 

Environmental Form: A form to complete will be provided as part of the RFP materials 

uploaded to the SharePoint site in the Appendix B folder.  
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Environmental Report Summary: Attach a summary of all environmental studies, reports and 

agency meetings associated with the Project. Summarize the following reports (including data 

summaries, results, and findings) as applicable, which will be requested at a later time, 

including, but not limited to:  

• Critical Issues Analysis, Site Characterization Assessment, Environmental Work / 

Survey Plan, Federal / State Rare, Threatened or Endangered Species Assessments and 

Surveys, Bat Acoustic Survey Report, Avian Use Survey Report, Raptor Nest Survey 

Report, Prey-based Survey Report, Wetland and Waters Delineation / Assessment 

Report, Phase I Environmental Site Assessment Report, Historical and Cultural 

Resource Survey / Assessment Report, All Other Environmental Resource Surveys, 

Assessments and Study Reports, Record and Notes of all Federal and/or State Resource 

Agency Correspondence and Meetings, Environmental Justice Analyses, Aviation / 

FAA and Glare Studies, Radar Study, Noise and Shadow Flicker Study, Associated 

Project Infrastructure and Environmental Resource Shapefiles (.kmz format), and Bird 

and Bat Conservation Strategy and Eagle Conservation Plan (if available). 

 

Equipment Warranty Information: Include detailed information regarding the equipment (i.e., 

solar module, inverter, battery energy storage resource, etc.) manufacturer’s warranty offering 

including parts and labor coverage and other key terms. 
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Appendix C 
 

1. Proposal Bid Pricing 

 

Build-Transfer Project: Base Proposal Bid Pricing 
Project Name  

Resource Type (Wind, Solar)  

Expected COD  

Equipment Manufacturer  

Expected Annual Energy (MWh)  

Capacity Factor (%)  

Bid Price ($)  

 

Does Bid Price include use of union labor (Y/N)?  

Does Bid Price include an O&M building (Y/N)?  

 

 

 Development Stage Project: Base Proposal Bid Pricing 
Project Name  

Resource Type (Solar, Wind)  

Expected Notice to Proceed Date  

Expected COD  

Equipment Manufacturer  

Expected Annual Energy (MWh)  

Capacity Factor (%)  

Closing Price ($)  

Build-Out Cost Estimate ($)1  

 

 

 

 
 

 

 

 

 

Note 1: Build-Out Cost Estimates shown must match totals included in the 

“BidPriceBreakdown_2026” spreadsheet file as part of section 2 below.  
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Appendix C 
 

2. Bid Price Breakdown 
 

See Section 7.2 for instructions to obtain any of the documents identified below: 

 
Bid Price Breakdown:  A Bid Price Breakdown spreadsheet shall be provided by the Bidder 

for both build-transfer Projects and Development Stage Projects. The Bid Price Breakdown 

spreadsheet is a good faith estimate which will include, but is not limited to, all estimated 

direct costs to further develop, permit, engineer, procure equipment, construct, startup, and 

commission the facility (Section 5.1 and 5.2) 

 

Bidder must populate the data required in the Company’s “BidPriceBreakdown_2026” 

spreadsheet (Section 5.1 and 5.2). 

 

For Development Stage Projects: 

 

For all total costs identified in the “BidPriceBreakdown_2026,” Bidders must provide an 

estimated cashflow by month illustrating cumulative reimbursable costs that would, taken 

together, match the proposed total Closing cost for each respective Development Stage Project. 

The first month would reflect all reimbursable costs incurred at the time of the Proposal Due 

Date (7/15/26), and the last monthly cumulative total cost forecast at the targeted Closing 

(Development Stage Projects), see Section 6.1. 

 

Bidders are encouraged to bid projects as both a Build Transfer and/or Development Stage 

acquisition. 
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Appendix D 
 

Bidder’s Credit-Related Information 
 

Full Legal Name of the Bidder:  

Type of Organization (Corporation, 

Partnership, etc.): 

 

Bidder’s % Ownership in Proposed Project:  

Proposed Agreement (PSA/PPA):  

Full Legal Name(s) of Parent 

Corporation(s) (Up to Ultimate Parent): 

 

1. 

2. 

3. 

4. 

Entity Providing Credit Support on Behalf 

of Bidder (if applicable) – if left blank, 

creditworthiness will be evaluated based on 

the Bidder: 

Name: 

Address: 

City: 

Zip Code: 

Relationship to Bidder (If applicable): 

Type of Security: ☐ Check box if proposed credit support 

provided is Cash/LOC 

 

☐ Check box if proposed credit support 

provided is a Non-Investment Grade 

Guaranty 

 

☐ Check box if proposed credit support 

provided is an Investment Grade Guaranty 

 

Current Senior Unsecured Debt Rating of 

Credit Support Provider: 

S&P (Standard and Poor’s): 

Moody’s: 

Bank References & Name of Institution:    
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Bank Contact: Name: 

Title:   

Address: 

City: 

Zip Code: 

Phone Number: 

Legal Proceedings:  As a separate 

attachment, please list all lawsuits, 

regulatory proceedings, or arbitration in 

which the Bidder or its affiliates or 

predecessors have been or are engaged that 

could affect the Bidder’s performance of its 

bid.  Identify the parties involved in such 

lawsuits, proceedings, or arbitration, and the 

final resolution or present status of such 

matters. 

 

Financial Statements:  Please provide for 

Credit Support Provider, copies of the 

Annual Reports for the three most recent 

fiscal years and quarterly reports for the 

most recent quarter ended, if available.  If 

available electronically, please provide link. 

 

Ability to Post Collateral and Raise Capital:  

Please provide a narrative describing the 

Bidders’ ability and plan to both post 

collateral and raise capital to facilitate the 

development and construction of the 

project. 

 

 

If known, Full Legal Name of EPC 

Contractor(s): 

Name: 

Address: 

City: 

Zip Code: 

 

☐ Check box if proposed warranty period 

will have credit support provided as 

Cash/LOC 
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☐ Check box if proposed warranty period 

will have credit support provided as a 

Guaranty 

 

If Guaranty, which entity will supply?: 

 

 

Bidder Profile 
 

Please list Bidder’s Affiliate companies: 1. 

2. 

3. 

4. 

Please attach a summary of Bidder’s background and experience in the development of 

projects of the same technology as the proposed project. 

References: 1. Company 

a. Contact Name:                                                           

b. Contact Number:                                    

c. Project:   

2. Company 

a. Contact Name:                                                           

b. Contact Number:                                    

c. Project:   

3. Company 

a. Contact Name:                                                           

b. Contact Number:                                    

c. Project:   

4. Company 

a. Contact Name:                                                           

b. Contact Number:                                    

c. Project:   
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Appendix E 
 

Form Purchase and Sale Agreement  

 

See Section 7.2 for instructions to obtain the applicable Form Purchase and Sale Agreement.  

 

Build-Transfer Projects: The Form Purchase and Sale Agreement (PSA) is structured for a 

Build-Transfer Project (Section 4.1.2) and purchase of the Project LLC at Substantial 

Completion for Wind and Solar. 

 

Development Stage Projects: The Form PSA will be modified for a Closing to occur at or near 

the time that Notice to Proceed would occur under the Form PSA. The conditions to Closing 

under such a PSA will depend on the Project’s stage of development and the results of APCo's 

due diligence, but at a minimum, the requirements will include: 

(i) regulatory approval shall have been obtained (Section 3.8),  

(ii) 100% Site Control (including without limitation any necessary crossing agreements 

and resolution of any land title defects or encumbrances that are not acceptable to 

APCo) (Section 4.1.1.1),  

(iii) the final title policy for the Project real property and the preliminary survey shall have 

been issued and be acceptable to APCo,  

(iv) the final PJM interconnection service agreement and interconnection construction 

service agreement shall have been fully executed and, to the extent required, approved 

by FERC (Section 4.1.1.2),  

(v) completion of Preliminary Engineering (10%) (Section 4.1.1.4),  

(vi) completion of Permitting (Appendix O) appropriate for the development stage of the 

Project necessary to construct, install, assemble, interconnect, own, operate and 

maintain the Project (Section 4.1.1.5), and  

(vii) delivery of a Phase I environmental assessment with respect to the Project real property 

dated within 180 days of the Closing Date, together with a reliance letter in favor of 

and acceptable to APCo, that either (1) confirms that no Recognized Environmental 

Conditions exist or (2) is accompanied by Seller's plan for removal, remediation or 

avoidance of such Recognized Environmental Conditions that is acceptable to APCo 

(Section 4.1.1.6). 

Other conditions to Notice to Proceed, and conditions to Closing that are applicable to closing 

at or near Notice to Proceed, will be consolidated as conditions to Closing.  In addition to the 

foregoing, the covenants, representations and warranties in the Form PSA will need to be 

updated to reflect a Closing at or near Notice to Proceed including, among other changes, 

deleting Section 3.12 (Force Majeure) and Section 3.19 (Change in Law) from the Form PSA 

because the Seller will not be responsible for the construction of the Project.  Other conforming 

changes will be made to the Form PSA as appropriate. 

 

Bidder must provide 1) acknowledgement that the Form PSA is acceptable, or 2) a 

comprehensive list of exceptions to the terms and conditions contained in the Form PSA.
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Appendix F 
 

AEP Generation Facility Standards 

 

See Section 7.2 for instructions to obtain the applicable AEP Generation Facility Standard 

and Scope of Work. 

 

• Solar:  

o GEN-4550 Solar Projects Technical Spec Rev 18 

o Solar SOW (Scope of Work) R11 

o Environmental Vegetation Management Plan Expectations and Template 

o AEP Security Supplement for PSA 

o Project Management Plan Template 

o Project Level 1 Schedule Template 

o Renewable Projects Quality Assurance Plan Requirements 

• Wind 

o GEN-4560 Wind Farm Technical Spec Rev 13 

o Wind SOW (Scope of Work) R11 

o Environmental Vegetation Management Plan Expectations and Template 

o AEP Security Supplement for PSA 

o Project Management Plan Template 

o Project Level 1 Schedule Template 

o Renewable Projects Quality Assurance Plan Requirements 

 

Bidder must provide 1) acknowledgement that the applicable AEP Generation Facility 

Standard and Scope of Work are acceptable or 2) a list of any proposed comments or 

exceptions it takes to the applicable AEP Generation Facility Standard and Scope of Work.
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Appendix G 
 

AEP Requirements for Connection of Facilities 

 

Please follow the link below to access the AEP Requirements for Connection of Facilities 

(“Requirements for Connection of New Facilities or Changes to Existing Facilities 

Connected to the AEP Transmission System”). 

 

Requirements for Connection of New Facilities or Changes to Existing Facilities Connected 

to the AEP Transmission System 

 

Bidder must provide 1) acknowledgement that the AEP Requirements for Connection of 

Facilities are acceptable or 2) a list of any proposed exceptions to the AEP Requirements for 

Connection of Facilities.

https://docs.aep.com/docs/requiredpostings/TransmissionStudies/Requirements/AEP_Interconnection_Requirements_Rev7.pdf
https://docs.aep.com/docs/requiredpostings/TransmissionStudies/Requirements/AEP_Interconnection_Requirements_Rev7.pdf
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 Appendix H 
 

Solar Resource Information 

See Section 7.2 for instructions to obtain any of the forms/documents identified below: 

 

1. Proposal must provide the source and basis of the solar irradiance data used in the 

development of energy projections for the Project.  Explain all assumptions used in 

forecasted generation calculations. 

 

2. Bidder must provide the PVsyst,. PAN, and .OND files. 

 

3. Bidder must populate the data required in the Company’s 

“SolarModelingInputSheet_2026” spreadsheet. 

 

4. Bidder must populate the 8760-calendar year hourly energy forecast (P50), net of all 

losses using the Company’s “EnergyInputSheet_2026” spreadsheet.   

 

5. Bidder must provide manufacturer data sheets for the Project’s solar modules, inverters, 

racking, and tracking system. 

 

6. If Bidder has not finalized the solar module manufacturer, they must identify the module 

options and provide the applicable production data (Expected Annual Energy, Capacity 

Factor) for each module manufacturer.  

 

7. Bidder must provide the Project Layout along with the contour and elevation data in 

CAD format. 

 

8. Bidder shall attach module and inverter warranty information with its Proposal. 

 

The following information should be available upon request; however, is not required with 

the submission of the Proposal. 

 

• All documents related to module availability and electrical system design with losses. 

 

• Any other material that Bidders have used to inform infrastructure setbacks and 

layout.  
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Appendix I 
 

Wind Resource Information 

See Section 7.2 for instructions to obtain any of the forms/documents identified below: 

Required Information 

1. Attach the independent wind energy report. 

o Wind report shall also include P50, P75, P90, P95 and P99 production estimates 

with 1-, 5-, 10-, 20- and 30-year timeframes. * 

o Independent consultant information (resume, contact information) if not 

included in the wind energy report. 

2. Describe on-site meteorological campaign including: 

o Number of met towers 

o Height of met towers 

o Remote sensing (lidar and/or sodar) 

o Number of years of data for each tower/remote sensing device 

3. Identify any wind direction sector management or other operation restrictions. 

4. Experience of developer in PJM. Identify the number of projects, years each project has 

been operating, turbine models and capacity rating. 

5. Source and basis of the wind speed data used in the development of energy projections 

for the project. Explain all assumptions for wake losses, line losses, etc. and the location 

where the data was measured. 

6. Wind turbine power curve adjusted for the site’s specific air density. 

7. Provide a description of the system intended to provide real-time telemetry data. 

8. Attach an 8760-calendar year hourly energy forecast (P50), net of all losses, and 

Auxiliary Load and Station Power the Project expects to consume (See Section 7.2 for 

instructions to obtain the Company’s “EnergyInputSheet_2026” spreadsheet).  

9. Bidders shall provide a summary of representative wind data with measurement height 

referenced and any extrapolations used to estimate the wind speeds at the proposed hub 

height.  

10. Proposed turbine locations (shape file, .kmz file, Excel file with coordinates, including 

map datum (e.g., WGS84, NAD83). 

* Production numbers should reflect Projects built to the AEP Generation Facility Standard 

(e.g., leading-edge protection installed on blades) 

The following information should be available upon request; however, is not required with 

the submission of the Proposal. 

• Met tower installation commissioning sheets and all subsequent maintenance documents. 

• Raw data files for all on-site met towers. 

• If applicable, sodar or lidar documentation and raw data files. 

• All documents related to turbine availability, electrical system design with losses. 

• Any other material that Bidders have used to inform infrastructure setbacks and layout. 
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Appendix J 

 
RESERVED
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Appendix K 
 

Projected Land Lease / Decommissioning Costs / Property Taxes 

 

See Section 7.2 for instructions to obtain any of the documents identified below: 

 

Bidder must populate the data required in the Company’s “Project Land Decom Property 

Taxes” spreadsheet. Information provided shall include: 

 

a. Expected Land Lease Costs by year for at least a 35-year period for Wind and Solar 

Projects. Projects must report all land obligations (e.g., options to lease or purchase 

land, royalties, easement payments, etc.) to ensure APCo has a full understanding 

of the all-in costs to support the land rights needed for the Project. Any leases that 

include revenue-based royalty structures or uncapped annual increases will need to 

be amended prior to closing any PSA transaction. Land Lease Costs will be used in 

the Company’s Economic Analysis (Section 9.2.1). 

 

b. Estimated decommissioning costs include typical costs to remove the facility and 

restore the site, any bond release or other end-of-life payment obligations, and any 

expected salvage value.  In addition, Bidder shall provide any completed 

decommissioning studies. 

 

c.  Expected Property Taxes, including any abatements or payments in lieu of taxes 

(PILOTS). In addition, Bidder shall provide a written description of the current 

status of efforts to secure abatements or PILOTs being sought, details about any 

local or state abatement programs available and restrictions on such programs, and 

how such figures were determined and calculated. 
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Appendix L 
 

Project Technical Due Diligence Material 

 

Bidders must provide the following basic technical due diligence material to allow the 

Company to perform an initial technical due diligence of the Project. 

 

1. Preliminary Site Layout: Provide a diagram or map identifying the Project boundary 

with anticipated placement of major equipment and other project facilities, including 

project gen-tie line, point of interconnection, and project access roads. 

 

2. Preliminary Electrical One Line: Provide a preliminary substation and collector 

system electrical one-line diagram of the Project. 

 

3. NERC Compliance Description: If the proposed Project site and equipment is defined 

as an Element of the Bulk Electric System, provide a description or plan for 

compliance to the applicable standards (if one is available prior to the Proposal Due 

Date). 

 

4. Quality Control Plan: Provide a description or a quality control plan from a recent 

project for major equipment supplier surveillance (i.e., fabrication inspections and 

testing) and solar facility construction (i.e., inspections and testing). 

 

5. Proposed Relay Protection Scheme: Provide a description or a relay protection one-

line diagram of the project substation relay protection schemes including gen-tie to 

the point of interconnect (if one is available prior to the Proposal Due Date). 

 

6. SCADA Network One Line: Provide a description or a block diagram of the SCADA 

and communication network configuration and a description of cyber security 

features. 

 

7. Main Power Transformer: Provide a description and the manufacturer of the main 

power transformer included in the Proposal.  

 

8. Geotechnical Reports:  Provide copies of all completed geotechnical reports and 

accompanying data and attachments (if available prior to the Proposal Due Date).  

 

9. Construction Milestone Estimates:  Bidder must populate the estimated construction 

milestone dates in the applicable “Construction Milestones” spreadsheet.
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Appendix M 
 

Local Goods & Services 
Describe how the Bidder will be using local goods or services sourced whole or in part 

from one or more Virginia or West Virginia businesses, as applicable, to the extent 

practical in the purchase of equipment and material, or services for the Project. 

 

 

 

 

 

 

 

Environmental Justice 
Provide a description of environmental justice factors by the Environmental Justice Act 

(Virginia Code §§ 2.2-234, et. seq.) that are relevant to the Project.  If an Environmental 

Justice or Fenceline community is potentially affected by the Project, list the steps taken 

by the Project regarding the Commonwealth of Virginia’s environmental justice policy. In 

addition, if the project is located in Virginia, refer to the Virginia Environmental Data Hub 

(https://geohub-vadeq.hub.arcgis.com), and complete and include a Virginia EJScreen+ 

Report. 

 

 

 

 

 

 

 

 

https://geohub-vadeq.hub.arcgis.com/
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Appendix N 
 

RESERVED 
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Appendix O 
 

Permitting Plan 
 

See Section 7.2 for instructions to obtain any of the documents identified below: 

 
Permitting Plan:  Attach a comprehensive permit matrix that lists and describes all required 

permits, including, but not limited to, Federal (USFWS, FAA), State, County, City, etc., using 

the Company’s “PermittingPlan_2026” spreadsheet. For each permit, include the status, 

duration, planned steps, any known mitigation requirements, critical milestones and timelines. 
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Appendix P 
 

Development Stage Projects Additional Proposal Content 

 

 
Bidders submitting a Development Stage Project Proposal shall include the following:  

 

• Detailed list identifying critical risks associated with the Development Stage Project 

and strategy to avoid or mitigate each risk. 

• High level execution plan and roadmap outlining how to complete activities, required 

inputs, contacts and general sequence of events required to complete or perform 

development work (i.e., work outside of engineering, design, procurement, 

construction, and commissioning).    

• Major equipment available to be furnished by Bidder as part of Development Stage 

Project. 

• Detailed list of in-progress or completed contracts that the Company can take on (and 

complete, as necessary) or relationships that can be leveraged to obtain materials, 

services, and equipment such as main power transformers, inverters, modules, racking 

and tracking. 

 

 

 

Optional Development Services Agreement 

 

 
Optional Development Services Agreement: Bidder may provide a proposal for a 

Development Services Agreement to complete development (e.g., permitting, land title 

perfection, interconnection studies, etc.), of the proposed Development Stage Project for 

ownership transfer as highlighted in Section 4.1.1.  For avoidance of doubt, APCo will 

consider Proposals for sale of Development Stage Projects with and without a proposed 

Development Services Agreement.  Interested Bidders are requested to provide a term 

sheet or draft form of Development Services Agreement with their Proposal.  
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Appendix Q 
 

Operating Projects Additional Proposal Content 

 
In addition to the other appendices, Bidders of Operating Project must provide the following historical 

Operational Resource information listed below and upload it into the Appendix Q SharePoint folder: 

 

If the information pertains to historical operational data, provide the previous five years (or 

less if the commercial operation date was more recent):  

• Commercial operation date 

• Production data (8760) and availability as well as downtime issues and outlook 

• Forced Outage and unit trip information, including root cause 

• Congestion and curtailment 

o Environmental, Safety issues and violations 

o NERC violations and resolution 

o Major scheduled and unscheduled maintenance matters as well as resolution 

o Community relations / external affairs issues 

o Detailed annual operations budgets, including forecasted v. actual 

• Environmental and permitting summary 

• List and description of any outstanding legal matters 

• Facility Site Plan and General Arrangement 

• List of all warranties 

• Staffing 

• Summary of material contracts (interconnection agreement, operations & maintenance 

agreements, etc.) and confirmation that the project is in compliance with all such 

contracts, including land leases 

• Property tax abatements and/or payments in lieu of taxes 

• Description of the tax qualification strategy used to secure Federal Tax Credits for the 

project 
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Repower Projects  

In addition to the Operational Resource requirements above, include detailed information 

regarding the repower plan, including detailed scope, schedule, any IE Reports, future major 

maintenance, warranties of replaced equipment. In addition, populate and upload the table 

below. 

Component 
Replace Reuse 

Yes / No Useful Life Yes / No Remaining Life 

Nacelle     

Rotor     

Blade     

Hub     

Variable Pitch System     

Bearing & Main Shaft     

Gearbox & Oil Cooler     

Generator     

Towers     

Foundation     

[Other]     

 


